DELAWARE DEPARTMENT OF TRANSPORTATION DATE

PORTLAND CEMENT CONCRETE CURB, TYPE 2

PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2010
CALL ORDER : 001 CONTRACT ID : T201006105.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/20/10 DISTRICT : N2
STATE/FEDERAL AID NO: ESTP-N031(6) CONTRACT TIME : 100 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : ESTP-NO031(6)
PAVEMENT & REHABILITATION, NORTH V, 2010
SET-ASIDE
VENDOR RANKING : Contract was awarded on 08/31/10 to vendor GREGGO & FERRARA INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,326,925.20 121.2109% 100.0000%
1 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 1,919,732.20 100.0000% 82.5008%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 2,146,999.00 111.8385% 92.2676%
3 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 $ 2,160,490.60 112.5412% 92.8474%
4 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 2,165,652.60 112.8101% 93.0693%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 2,213,155.70 115.2846% 95.1107%
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GREGGO & FERRARA INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 202000 300.000 CY | 25.00000 7500.00 29.00000 8700.00] 40.00000 12000.00
EXCAVATION AND EMBANKMENT | | |
0020 302005 500.000 TON | 40.00000 20000.00]| 33.00000 16500.00] 16.00000 8000.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401667 2650.000 TON | 60.00000 159000.00] 56.00000 148400.00] 60.20000 159530.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0040 401696 340.000 TON | 25.00000 8500.00] 11.00000 3740.00] 25.00000 8500.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401711 14800.000 TON | 67.00000 991600.00| 58.00000 858400.00] 68.50000 1013800.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0060 402000 100.000 TON | 100.00000 10000.00] 62.00000 6200.00] 1.00000 100.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 40000.000 SYIN | 1.50000 60000.00| 0.62000 24800.00| 0.55000 22000.00
HOT-MIX PATCHING | | |
0080 701011 2500.000 LF | 25.00000 62500.00] 21.00000 52500.00] 20.50000 51250.00
| | |



FURNISH AND MAINTAIN PORTABLE LIGHT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/31/10
PAGE : 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2010
CALL ORDER 001 CONTRACT ID : T201006105.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/20/10 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GREGGO & FERRARA INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0090 701022 500.000 LF | 30.00000 15000.00 | 21.00000 10500.00 | 29.00000 14500.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0100 705001 900.000 SF | 7.00000 6300.00] 5.40000 4860.00 | 7.50000 6750.00
P.C.C. SIDEWALK, 4" | | |
0110 705002 4620.000 SF | 9.00000 41580.00 | 6.40000 29568.00 | 6.00000 27720.00
P.C.C. SIDEWALK, 6" | | |
0120 705007 430.000 SF | 30.00000 12900.00 35.00000 15050.00 | 32.00000 13760.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0130 705525 600.000 SF | 15.00000 9000.00| 17.00000 10200.00| 13.80000 8280.00
CURB RAMP, TYPE 1 | | |
0140 705526 2800.000 SF | 15.00000 42000.00 | 17.00000 47600.00 | 13.80000 38640.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0150 705527 1050.000 SF | 15.00000 15750.00 | 18.00000 18900.00 | 14.75000 15487.50
CURB RAMP, TYPE 5 | | |
0160 708500 29.000 EACH | 250.00000 7250.00 | 540.00000 15660.00 | 1.00000 29.00
REPLACING CATCH BASIN GRATES | | |
0170 708504 29.000 EACH | 250.00000 7250.00 | 550.00000 15950.00 | 1.00000 29.00
REPLACING CATCH BASIN FRAMES | | |
0180 710001 29.000 EACH | 1000.00000 29000.00] 590.00000 17110.00] 1.00000 29.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 2.000 EACH | 800.00000 1600.00| 600.00000 1200.00| 460.00000 920.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 742500 4600.000 HOUR | 41.67000 191682.00] 41.67000 191682.00] 41.67000 191682.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0210 742514 460.000 HOUR | 60.42000 27793.20] 60.42000 27793.20] 60.42000 27793.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0220 743003 160.000 EADY | 18.00000 2880.00] 20.00000 3200.00] 19.50000 3120.00
ARROWPANELS, TYPE C | | |
0230 743004 70.000 EADY | 75.00000 5250.00] 50.00000 3500.00] 77.00000 5390.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0240 743005 560.000 EADY | 25.00000 14000.00 | 28.00000 15680.00 | 21.50000 12040.00
| | |
| | |

ASSEMBLY



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V,

T201006105.01

COUNTIES : NEW CASTLE

DATE
PAGE

08/31/10
001 -3

CALL ORDER : 001 CONTRACT ID
LETTING DATE : 07/20/10 DISTRICT
SET-ASIDE
( 0 )
E

LINE NO / ITEM CODE / ALT

|
|
|

ITEM DESCRIPTION QUANTITY |

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, .

0250 743537 100.000 EADY | 110.
FURNISH AND MAINTAIN TRUCK-MOUNTED |
ATTENUATOR, TYPE II |

0260 744505 10.000 EACH | 550.
ADJUST OR REPAIR EXISTING CONDUIT |
JUNCTION WELL |

0270 744520 7.000 EACH | 850.
CONDUIT JUNCTION WELL, TYPE 1, 20" X |
20" PRECAST CONCRETE |

0280 744525 2.000 EACH | 400.
REMOVAL OF EXISTING JUNCTION WELL |

0290 745527 880.000 LF | 15.
SUPPLY OF 2 1/2" GALVANIZED STEEL |
CONDUIT |

0300 745542 270.000 LF | 28.
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-DIRECTIONAL BORE

0310 745543 600.000 LF | 39.
INSTALLATION OF CONDUIT UNDER EXISTING
PAVEMENT-OPEN CUT [

0320 745544 60.000 LF | 9
INSTALLATION OF CONDUIT IN UNPAVED |
TRENCH |

0330 746774 4650.000 LF | 9
SUPPLY AND INSTALLATION OF LOOP [

DETECTOR WIRE |

0340 746830 2.000 cCY | 800.
REMOVAL OF CONCRETE POLE BASES AND |
CABINET FOUNDATIONS |

0350 746850 10.000 EACH | 800.
POLE BASE, TYPE 4 |

0360 748015 3800.000 SF | 3
PERMANENT PAVEMENT STRIPING, |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC |

0370 748019 149640.000 LF | 0
TEMPORARY MARKINGS, PAINT, 4" |

0380 748026 7600.000 SF | 1

|

TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND

NGINEER'S ESTIMATE

00000

00000

00000

00000

00000

00000

00000

.00000

.00000

00000

00000

.00000

.20000

.00000

I(

2 )

| AMERICAN INFRASTRUCTURE-MD IN

I(

| GREGGO & FERRARA INC
| |
AMOUNT | UNIT PRICE AMOUNT |
11000.00] 75.00000 7500.00
| |
| |
5500.00]| 310.00000 3100.00
I I
| |
5950.00] 770.00000 5390.00]
| |
| |
800.00] 240.00000 480.00
| |
13200.00] 12.00000 10560.00
| |
| |
7560.00] 23.00000 6210.00
| |
| |
23400.00] 46.00000 27600.00
I I
I I
540.00] 12.00000 720.00]
I |
| I
41850.00]| 8.50000 39525.00
| I
I I
1600.00] 830.00000 1660.00
I I
I I
8000.00] 750.00000 7500.00]
| |
11400.00] 2.60000 9880.00
| I
| |
29928.00| 0.17000 25438.80
I |
7600.00] 0.52000 3952.00]
I I

UNIT PRICE

100.

307.

768.

235.

11.

22.

46.

11.

250.

820.

00000

00000

00000

00000

30000

50000

00000

20000

.40000

00000

00000

.56000

.16000

.25000

10000.

3070.

5376.

470.

9944.

6075.

27600.

672.

39060.

500.

8200.

9728.

23942.

1900.

00

00

00

00

00

00

00

00

00

00

00

00

40

00



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V,

FINAL

2010

DATE
PAGE

08/31/10
001 -4

CALL ORDER  : 001 CONTRACT ID : T201006105.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/20/10 DISTRICT
SET-ASIDE
(0 ) (1 c 2
ENGINEER'S ESTIMATE GREGGO & FERRARA INC |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0390 748506 74820.000
PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

0400 758000 1050.000
REMOVAL OF EXISTING PORTLAND

CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

ETC.
0410 760505 3100.000

ENTRANCE, DRIVEWAY AND INTERSECTING

STREET PAVEMENT MILLING SURCHARGE
0420 760507 270000.000
PROFILE MILLING, HOT-MIX

0430 762001 4000.000
SAW CUTTING, HOT MIX
0440 762002 2000.000

SAW CUTTING, CONCRETE, FULL DEPTH
0450 763000
INITIAL EXPENSE
0460 763505 1030.000
TRAFFIC OFFICERS
0470 763643

SY

SY

SYIN

LF

LF

LUMP

HOUR

LUMP

MAINTENANCE OF TRAFFIC, ALL INCLUSIVE

SECTION TOTALS

CONTRACT TOTALS

25.00000

3.25000

0.75000

2.00000

6.00000

24000.00000

75.00000

24000.00000

AMOUNT | UNIT PRICE AMOUNT |
26187.00| 0.26000 19453.20
|
|
26250.00] 16.00000 16800.00
|
|
|
10075.00] 1.20000 3720.00
|
| |
202500.00 | 0.15000 40500.00
| |
8000.00] 2.60000 10400.00
| |
12000.00] 4.70000 9400.00]|
| |
24000.00] 19000.00000 19000.00
| |
77250.00] 75.00000 77250.00]
| |
24000.00] 26000.00000 26000.00
| |
2,326,925.20] S 1,919,732.20]|
B it e +
2,326,925.20] S 1,919,732.20]|

UNIT PRICE

0.

26.

72178.

75.

70000.

26000

60000

.00000

.30000

.25000

.50000

70000

00000

00000

19453.

27930.

9300.

81000.
1000.
1000.

72178.

77250.

70000.

2,146,999.

20

00

00

00

00

00

70

00

2,146,999.

DBE GOALS

7

7

7




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/31/10
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2010
CALL ORDER : 001 CONTRACT ID : T201006105.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/20/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e it
SECTION 0001 Category 0001
| | |
0010 202000 300.000 CY | 29.40000 8820.00| 16.90000 5070.00 | 22.50000 6750.00
EXCAVATION AND EMBANKMENT | | |
0020 302005 500.000 TON | 36.75000 18375.00]| 24.50000 12250.00] 30.00000 15000.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401667 2650.000 TON | 56.00000 148400.00| 56.00000 148400.00] 62.85000 166552.50
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0040 401696 340.000 TON | 20.00000 6800.00 | 35.00000 11900.00]| 20.00000 6800.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401711 14800.000 TON | 71.80000 1062640.00]| 70.50000 1043400.00]| 68.00000 1006400.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0060 402000 100.000 TON | 95.00000 9500.00] 50.00000 5000.00| 60.00000 6000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 40000.000 SYIN | 0.91000 36400.00]| 1.10000 44000.00] 1.30000 52000.00
HOT-MIX PATCHING | | |
0080 701011 2500.000 LF | 21.00000 52500.00] 21.70000 54250.00] 21.00000 52500.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0090 701022 500.000 LF | 27.30000 13650.00]| 19.90000 9950.00| 27.50000 13750.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0100 705001 900.000 SF | 4.75000 4275.00| 4.30000 3870.00] 4.75000 4275.00
P.C.C. SIDEWALK, 4" | | |
0110 705002 4620.000 SF | 5.75000 26565.00| 6.45000 29799.00] 5.80000 26796.00
P.C.C. SIDEWALK, 6" | |
0120 705007 430.000 SF | 33.60000 14448.00| 31.30000 13459.00] 33.80000 14534.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | I
0130 705525 600.000 SF | 10.00000 6000.00| 12.60000 7560.00 | 10.00000 6000.00
CURB RAMP, TYPE 1 | | |
0140 705526 2800.000 SF | 10.00000 28000.00| 12.60000 35280.00]| 10.00000 28000.00
| | |

CURB RAMP, TYPE 2, 3, AND/OR 4



SUPPLY OF 2 1/2" GALVANIZED STEEL

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/31/10
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2010
CALL ORDER : 001 CONTRACT ID : T201006105.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/20/10 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0150 705527 1050.000 SF | 11.50000 12075.00] 12.60000 13230.00] 11.50000 12075.00
CURB RAMP, TYPE 5 | | |
0160 708500 29.000 EACH | 168.00000 4872.00] 150.00000 4350.00] 169.00000 4901.00
REPLACING CATCH BASIN GRATES | | |
0170 708504 29.000 EACH | 190.00000 5510.00] 155.00000 4495.00| 190.00000 5510.00
REPLACING CATCH BASIN FRAMES | | |
0180 710001 29.000 EACH | 892.00000 25868.00] 600.00000 17400.00| 895.00000 25955.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0190 710002 2.000 EACH | 525.00000 1050.00 500.00000 1000.00] 528.00000 1056.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0200 742500 4600.000 HOUR | 41.67000 191682.00] 41.67000 191682.00] 41.67000 191682.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0210 742514 460.000 HOUR | 60.42000 27793.20] 60.42000 27793.20] 60.42000 27793.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | I |
0220 743003 160.000 EADY | 25.00000 4000.00| 20.00000 3200.00]| 20.00000 3200.00
ARROWPANELS, TYPE C | | |
0230 743004 70.000 EADY | 120.00000 8400.00| 50.00000 3500.00] 79.00000 5530.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0240 743005 560.000 EADY | 50.00000 28000.00] 13.00000 7280.00 | 40.00000 22400.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0250 743537 100.000 EADY | 90.00000 9000.00] 85.00000 8500.00 | 175.00000 17500.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0260 744505 10.000 EACH | 300.00000 3000.00] 315.00000 3150.00] 317.00000 3170.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0270 744520 7.000 EACH | 750.00000 5250.00] 790.00000 5530.00] 790.00000 5530.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0280 744525 2.000 EACH | 230.00000 460.00]| 240.00000 480.00| 240.00000 480.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0290 745527 880.000 LF | 11.00000 9680.00] 11.55000 10164.00] 11.50000 10120.00
| | |
| | |

CONDUIT



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/31/10
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2010
CALL ORDER : 001 CONTRACT ID : T201006105.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/20/10 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0300 745542 270.000 LF | 22.00000 5940.00] 23.10000 6237.00] 23.25000 6277.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0310 745543 600.000 LF | 45.00000 27000.00| 47.25000 28350.00] 47.50000 28500.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0320 745544 60.000 LF | 11.00000 660.00]| 11.55000 693.00]| 12.00000 720.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | I |
0330 746774 4650.000 LF | 8.20000 38130.00] 8.60000 39990.00]| 8.65000 40222.50
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0340 746830 2.000 CY | 800.00000 1600.00] 220.00000 440.00]| 800.00000 1600.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
0350 746850 10.000 EACH | 725.00000 7250.00 | 760.00000 7600.00 | 765.00000 7650.00
POLE BASE, TYPE 4 | |
0360 748015 3800.000 SF | 2.50000 9500.00] 2.63000 9994.00] 2.64000 10032.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0370 748019 149640.000 LF | 0.16000 23942.40] 0.16000 23942.40] 0.17000 25438.80
TEMPORARY MARKINGS, PAINT, 4" | | |
0380 748026 7600.000 SF | 0.50000 3800.00]| 0.53000 4028.00] 0.52000 3952.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0390 748506 74820.000 LF | 0.25000 18705.00 | 0.30000 22446.00] 0.26000 19453.20
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0400 758000 1050.000 SY | 19.00000 19950.00] 10.60000 11130.00] 18.00000 18900.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 760505 3100.000 SY | 2.50000 7750.00 | 2.30000 7130.00 | 1.00000 3100.00
ENTRANCE, DRIVEWAY AND INTERSECTING | |
STREET PAVEMENT MILLING SURCHARGE | |
0420 760507 270000.000 SYIN | 0.15000 40500.00 | 0.40000 108000.00 | 0.30000 81000.00
PROFILE MILLING, HOT-MIX | | |
0430 762001 4000.000 LF | 0.75000 3000.00] 1.62000 6480.00] 2.10000 8400.00
| | |

SAW CUTTING, HOT MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/31/10
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH V, 2010
CALL ORDER : 001 CONTRACT ID : T201006105.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/20/10 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC |DATSY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0440 762002 2000.000 LF | 4.25000 8500.00] 4.00000 8000.00]| 4.20000 8400.00
SAW CUTTING, CONCRETE, FULL DEPTH | [
0450 763000 LUMP | 65000.00000 65000.00] 28000.00000 28000.00] 55000.00000 55000.00
INITIAL EXPENSE | |
0460 763505 1030.000 HOUR | 75.00000 77250.00] 75.00000 77250.00] 75.00000 77250.00
TRAFFIC OFFICERS [ [
0470 763643 LUMP | 29000.00000 29000.00] 50000.00000 50000.00] 75000.00000 75000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | [ [
SECTION TOTALS | S 2,160,490.60] S 2,165,652.60] S 2,213,155.70
—————————————————————————————————————————— B e S et
CONTRACT TOTALS | S 2,160,490.60] S 2,165,652.60] S 2,213,155.70

DBE GOALS

7

7

7

o
S




